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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN
DIEGO FROM MERCY ROAD UNDERCROSSING TO 0.6 KM SOUTH OF THE ROUTE 56/15 SEPARATION..

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on April 15, 2004, instead of the original date of April 1, 2004.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number
4 dated 3-26-04.

Project Plan Sheets 1, 2, 3, 9, 10, 11, 13, 14, 15, 27, 28, 29, 40, 41, 42, 49, 51, 54, 61, 70, 71, 72, 78, 79, 80, 81, 82, 86,
87, 88, 89, 90, 91, 92, 93, 94, 96, 98, 99, 103, 104, 105, 106, 107, 108, 109, 129, 136, 137, 144, 145, 146, 150, 151, 152, 163,
165, 176, and 225 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-numbered
sheets.

Project Plan Sheet 109A is added.  Half-sized copies of the added sheet is attached for addition to the project plans.

In the Special Provisions, Section 5-1.035, "INTERNET DAILY EXTRA WORK REPORT," is added as attached after
Section 5-1.03, "INTEREST ON PAYMENTS."

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the following part of the subsection of the second
paragraph is deleted:

"A. Imported Borrow."

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the seventh paragraph is deleted.

In the Special Provisions, Section 8-1.04, "SLAG AGGREGATE," the fourteenth paragraph is deleted.

In the Special Provisions, Section 10-1.27, "EXISTING HIGHWAY FACILITIES," the following paragraph is added
after the third paragraph of the subsection, "REMOVE SIGN STRUCTURE":

"Bridge mounted sign structure removal shall consist of removing sign panels and frames, sign lighting
electrical equipment, walkways with safety railings, structural braces and supports, and hardware."
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In the Special Provisions, Section 10-1.27, "EXISTING HIGHWAY FACILITIES," the subsection, "MODIFY BRIDGE
MOUNTED SIGN STRUCTURE," is deleted.

In the Special Provisions, Section 10-1.27, "EXISTING HIGHWAY FACILITIES," the attached subsection, "REMOVE
SIGN PANEL," is added after subsection, "REMOVE ROADSIDE SIGN."

In the Special Provisions, Section 10-1.30, "EARTHWORK," the following paragraph is added after the third paragraph:

"Surplus excavated material shall become the property of the Contractor and shall be disposed of in
conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way," of the Standard Specifications."

In the Special Provisions, Section 10-1.30, "EARTHWORK," the sixth paragraph is deleted.

In the Special Provisions, Section 10-1.30, "EARTHWORK," the eighth paragraph and the subparagraphs, "A." and "B."
are deleted.

In the Special Provisions, Section 10-1.575, "INSTALL SIGN PANEL ON EXISTING STRUCTURE," is added as
attached after Section 10-1.57, "INSTALL ROADSIDE SIGN PANEL ON EXISTING POST."

In the Proposal and Contract, the Engineer’s Estimate Items 17, 18, 19, 22, 25, 28, 40, 61, 62, 63, 64, 65, 68, 69, 96, 97,
98, 99, 104, and 123 are revised, Items 143, 144, 145, 146, and 147 are added and Items 31, 49, 124, and 142 are deleted as
attached.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.035  INTERNET DAILY EXTRA WORK REPORT
Daily extra work reports shall be submitted in conformance with the provisions in Section 9-1.03C, "Records," of the

Standard Specifications and these special provisions.
The Contractor shall send daily extra work reports to the Engineer using the Department’s Internet extra work billing

system.  The reports shall conform to the requirements in the "iCAS User’s Guide."  The Guide is available from the
Department, and is also found on the Internet at http://www.dot.ca.gov/hq/construc/ewb/EWB_INSTRUCTION.pdf.  The
Department will provide system accounts to the Contractor’s authorized representatives when at least one of the
representatives has received training.  The Department will provide system training to at least one of the Contractor’s
authorized representatives within 30 days of the Contractor’s request for training.

The Department will assign an account and user identification to the Contractor's authorized representative(s), and each
Contractor's authorized representative shall maintain a unique password.  A daily extra work report that the Contractor’s
authorized representative sends to the Department using the Internet extra work billing system will be considered signed by
the Contractor.  A daily extra work report that the Engineer approves using the Internet extra work billing system will be
considered signed by the Engineer.

Daily extra work reports that include materials shall be substantiated by a valid copy of a vendor’s invoice in
conformance to the requirements in Section 9-1.03C, "Records," of the Standard Specifications.  Each materials invoice shall
clearly identify the relative daily extra work report and the associated cost of the materials.  In addition to postal service and
parcel service and if approved by the Engineer, invoices may be sent by FAX or as an electronic-mail attachment.

The Contractor shall maintain the Contractor’s interface with the Department’s Internet extra work billing system.  Extra
Work Reports submitted by the file transfer process shall conform to the Department’s specified file transfer format and
process.

Full compensation for furnishing daily extra work reports using the Department’s Internet extra work billing system shall
be included in the various contract items involved, and no separate payment or additional compensation will be made or
allowed therefor.

CONTRACT NO. 11-2326U4
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REMOVE SIGN PANEL
Existing sign panels, at those locations shown on the plans to be removed, shall be removed and disposed of.
Existing sign panels shall not be removed until the existing signs are no longer required for the direction of public traffic,

unless otherwise directed by the Engineer.
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10-1.575  INSTALL SIGN PANEL ON EXISTING STRUCTURE
Sign panels shall be installed at the locations shown on the plans or where designated by the Engineer and in

conformance with the provisions in Section 56-1.06, "Sign Panels and Fastening Hardware," of the Standard Specifications
and these special provisions.

Installing sign panels on existing structure will be measured by the square meter and the quantity to be paid for will be
the total area, in square meters, of sign panels installed in place.

The contract price paid per square meter for install sign panel on existing structure shall include full compensation for
furnishing all labor, materials (except State-furnished sign panels and mounting bolts), tools, equipment, and incidentals, and
for doing all the work involved in installing sign panels, complete in place, as shown on the plans, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer.
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ENGINEER'S ESTIMATE
11-2326U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 320

3 071325 TEMPORARY FENCE (TYPE ESA) M 980

4
(S)

074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

5 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

6 032239 TEMPORARY FIBER ROLL (TYPE 2) M 300

7
(S)

074023 TEMPORARY EROSION CONTROL M2 8190

8 032240 TEMPORARY FIBER ROLL (TYPE 1) M 3330

9 032241 TEMPORARY GRAVEL BAG EA 760

10 074032 TEMPORARY CONCRETE WASHOUT
FACILITY

EA 3

11 032242 TEMPORARY CONSTRUCTION
ENTRANCE (TYPE 2)

EA 4

12
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

13
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

14
(S)

120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 4310

15
(S)

120300 TEMPORARY PAVEMENT MARKER EA 960

16
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 3

17
(S)

129000 TEMPORARY RAILING (TYPE K) M 4510

18
(S)

032243 TRAFFIC PLASTIC DRUM EA 64

19
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 77

20
(S)

032244 TEMPORARY CRASH CUSHION
(ADIEM)

EA 5
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ENGINEER'S ESTIMATE
11-2326U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 032245 ABANDON IRRIGATION
CROSSOVER

EA 10

22 150662 REMOVE METAL BEAM GUARD
RAILING

M 1180

23 150710 REMOVE TRAFFIC STRIPE M 12 300

24 150742 REMOVE ROADSIDE SIGN EA 9

25 150760 REMOVE SIGN STRUCTURE EA 4

26 150771 REMOVE ASPHALT CONCRETE DIKE M 250

27 150805 REMOVE CULVERT M 30

28
(S)

151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 160

29 152320 RESET ROADSIDE SIGN EA 2

30 152390 RELOCATE ROADSIDE SIGN EA 1

31 BLANK

32
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 4270

33 153210 REMOVE CONCRETE M3 6

34 157561 BRIDGE REMOVAL (PORTION),
LOCATION A

LS LUMP SUM LUMP SUM

35 157562 BRIDGE REMOVAL (PORTION),
LOCATION B

LS LUMP SUM LUMP SUM

36 157563 BRIDGE REMOVAL (PORTION),
LOCATION C

LS LUMP SUM LUMP SUM

37 157564 BRIDGE REMOVAL (PORTION),
LOCATION D

LS LUMP SUM LUMP SUM

38 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

39 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

40 190101 ROADWAY EXCAVATION M3 10600
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ENGINEER'S ESTIMATE
11-2326U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 332

42
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 6881

43
(F)

192050 STRUCTURE EXCAVATION
(TIEBACK WALL)

M3 92

44
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 94

45
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 2401

46 032246 FOUNDATION TREATMENT M3 3090

47
(F)

193026 STRUCTURE BACKFILL (TIEBACK
WALL)

M3 10

48
(F)

193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 291

49 BLANK

50
(S)

200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM

51
(S)

203001 EROSION CONTROL (BLANKET) M2 850

52
(S)

032247 BONDED FIBER MATRIX (EROSION
CONTROL)

KG 10 700

53
(S)

203024 COMPOST (EROSION CONTROL) KG 950

54
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 81

55
(S)

204017 PLANT (GROUP W) (WILLOW
CUTTING)

EA 244

56
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 59

57
(S)

204099 PLANT ESTABLISHMENT WORK LS LUMP SUM LUMP SUM

58
(S)

208000 IRRIGATION SYSTEM LS LUMP SUM LUMP SUM

59 208038 NPS 3 SUPPLY LINE (BRIDGE) M 386

60
(S)

208910 EXTEND 250 MM CONDUIT M 14
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ENGINEER'S ESTIMATE
11-2326U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 250401 CLASS 4 AGGREGATE SUBBASE M3 3130

62 260201 CLASS 2 AGGREGATE BASE M3 2570

63 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 2.7

64 390155 ASPHALT CONCRETE (TYPE A) TONN 3530

65 390171 ASPHALT CONCRETE BASE
 (TYPE A)

TONN 2170

66 394001 PLACE ASPHALT CONCRETE DIKE M 790

67 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 1.3

68 401000 CONCRETE PAVEMENT M3 1570

69 404092 SEAL PAVEMENT JOINT M 1500

70 404094 SEAL LONGITUDINAL ISOLATION
JOINT

M 1720

71
(S)

490671 2.4 M CAST-IN-DRILLED-HOLE
CONCRETE PILING

M 60

72
(S)

490681 2.4 M CAST-IN-DRILLED-HOLE
CONCRETE PILING (ROCK SOCKET)

M 95

73
(S)

049591 TEST BORINGS M 114

74
(S)

049592 TEST BORINGS (ROCK) M 139

75
(S)

500050 TIEBACK ANCHOR EA 33

76
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 62

77
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 2550

78
(F)

049593 STRUCTURAL CONCRETE, BRIDGE
(RETROFIT)

M3 100

79
(F)

510060 STRUCTURAL CONCRETE,
RETAINING WALL

M3 120

80
(F)

510086 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N)

M3 31
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ENGINEER'S ESTIMATE
11-2326U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81
(F)

510408 CLASS 1 CONCRETE (RETAINING
WALL)

M3 1571

82
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 32

83
(F)

032248 SWIRLED PLASTER TEXTURE M2 1800

84
(F)

511064 FRACTURED RIB TEXTURE M2 135

85 511106 DRILL AND BOND DOWEL M 115

86
(S)

512234 FURNISH PRECAST PRESTRESSED
CONCRETE GIRDER (30 M - 35 M)

EA 39

87
(S)

512500 ERECT PRECAST PRESTRESSED
CONCRETE GIRDER

EA 39

88
(S)

515072 CORE CONCRETE (0 - 50 MM) M 50

89
(S)

515075 CORE CONCRETE (151 MM - 200 MM) M 11

90
(S)

519142 JOINT SEAL (MR 40 MM) M 33

91
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 608 000

92
(S-F)

049594 BAR REINFORCING
STEEL(BRIDGE)(RETROFIT)

KG 23 000

93
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 58 140

94 520120 HEADED BAR REINFORCEMENT EA 116

95
(F)

530100 SHOTCRETE M3 45

96
(F)

560203 FURNISH SIGN STRUCTURE
(BRIDGE MOUNTED   WITH
WALKWAY)

KG 5111

97
(F)

560208 FURNISH SIGN STRUCTURE
(TUBULAR)

KG 29 184

98
(S-F)

560209 INSTALL SIGN STRUCTURE
(TUBULAR)

KG 29 184

99
(S)

561010 1070 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE (SIGN
FOUNDATION)

M 24

100 562004 METAL (RAIL MOUNTED SIGN) KG 290
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ENGINEER'S ESTIMATE
11-2326U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101 566011 ROADSIDE SIGN - ONE POST EA 8

102 566012 ROADSIDE SIGN - TWO POST EA 1

103 568017 INSTALL ROADSIDE SIGN PANEL
ON EXISTING POST

EA 1

104 620901 150 MM ALTERNATIVE PIPE
CULVERT

M 66

105 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 13

106 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 40

107 032249 80 MM ALTERNATIVE PIPE
CULVERT

M 42

108 690273 300 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE
DOWNDRAIN

M 6

109 690280 600 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE
DOWNDRAIN

M 4

110 703233 GRATED LINE DRAIN M 38

111 703450 WELDED STEEL PIPE CASING
(BRIDGE)

M 27

112
(F)

731517 MINOR CONCRETE (GUTTER) M 73

113 731530 MINOR CONCRETE (TEXTURED
PAVING)

M2 970

114
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 1776

115
(S-F)

750501 MISCELLANEOUS METAL (BRIDGE) KG 2500

116
(S-F)

049595 MISCELLANEOUS METAL(BRIDGE)
(RETROFIT)

KG 7500

117 820107 DELINEATOR (CLASS 1) EA 17

118 833080 CONCRETE BARRIER (TYPE K) M 190

119 833126 CONCRETE BARRIER (TYPE 25A) M 970

120 833127 CONCRETE BARRIER (TYPE 25B) M 230
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ENGINEER'S ESTIMATE
11-2326U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121
(F)

839483 CONCRETE BARRIER (TYPE 50A) M 10

122
(S-F)

839521 CABLE RAILING M 283

123
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 2

124 BLANK

125 839704 CONCRETE BARRIER (TYPE 60D) M 210

126
(F)

839714 CONCRETE BARRIER (TYPE 80) M 402

127
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 18

128
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 2090

129
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 1960

130
(S)

840571 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 5.18 M - 2.14 M)

M 150

131
(S)

840656 PAINT TRAFFIC STRIPE (2-COAT) M 20 100

132
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 5930

133
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 2490

134
(S)

860460 LIGHTING AND SIGN
ILLUMINATION

LS LUMP SUM LUMP SUM

135
(S)

032250 MODIFY IRRIGATION CONTROLLER
ENCLOSURE CABINET

EA 2

136
(S)

860761 LIGHTING CONDUIT (BRIDGE) M 180

137
(S)

860792 COMMUNICATION CONDUIT
(BRIDGE)

M 360

138
(S)

860796 SPRINKLER CONTROL CONDUIT
(BRIDGE)

M 400

139
(S)

860810 INDUCTIVE LOOP DETECTOR EA 15

140
(S)

032251 FIBER OPTIC COMMUNICATION
SYSTEM

LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
11-2326U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

141
(S)

861101 RAMP METERING SYSTEM LS LUMP SUM LUMP SUM

142 BLANK

143 150763 REMOVE SIGN PANEL EA 2

144 049689 REMOVE BRIDGE MOUNTED SIGN
STRUCTURE (WITH WALKWAY)

EA 2

145 560204 INSTALL SIGN STRUCTURE (BRIDGE
MOUNTED WITH WALKWAY)

KG 5111

146 032818 INSTALL SIGN PANEL ON EXISTING
STRUCTURE

M2 38

147 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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